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WALLA WALLA DISTRICT, CORPS OF ENGINEERS

Abstract Summary  -  Construction
W912EF-04-B-0001

Fish Behavorial Guidance System (BGS)
Repositioning, Lower Granite Dam

Bids Opened on 19 December 2003 at 1:30 p.m.
Contract Specialist was Cherie Douglas

No.  Vendor Bid

1 * Knight Construction & Supply, Inc. 1,439,528.00$    

2 Advanced American Diving Services 1,528,445.00$    

 

   

   

   

NOTE:  Bids listed in order of receipt.
*Apparent Low Bidder

Summary



ABSTRACT OF OFFERS -- CONSTRUCTION --
 W912EF-04-B-0001

Fish Behavorial Guidance System (BGS) Repositioning, Lower Granite Dam

Vendor: Knight Construction & Supply, Inc.  Bid Security:
28308 North Cedar Road  Type:
Deer Park, Washington  99006  Amount:

 
Phone: (509)276-2229 Bus. Size:
  SDB/WOB:
  Amendments:
  Acknowledged:
Bid Item 
Number Description Qty U/I Cost
 Estimated Cost Range of this Project is 

between $1,000,000 and $5,000,000

0001 Mobilization and demobilization 1 LS XXXXX 163,960.00$       

0002 Remove, Modify, and Reinstall BGS Anchor Frame 1 LS XXXXX 197,508.00$       

0003 Fabricate and Install New BGS Modules 1 LS XXXXX 200,201.00$       

0004 Modify Existing BGS Modules 1 LS XXXXX 203,019.00$       

0005 Modify Transverse Anchor System for Deployed
Position 1 LS XXXXX 143,987.00$       

0006 Modify Back Anchor System for Deployed Position 1 LS XXXXX 22,973.00$         

0007 Replace Line and Thimbles on Transverse and
Back Anchor Winches 1 LS XXXXX 147,588.00$       

0008 Relocate Longitudinal Upstream and Downstream  
Anchor Systems 1 LS XXXXX 16,816.00$         

0009 Modify Stored Position Transverse Anchor System 1 LS XXXXX 38,801.00$         

0010 As-built Drawings 1 LS XXXXX 1,500.00$           

0011 Final Approved Version of Contractor Prepared
Drawings 1 LS XXXXX 1,500.00$           

0012 Service of Skilled Craftsman 20 HR 92.00$             1,840.00$           

OPTIONAL ITEMS -Diving

0013 Mobilization and Demobilization of Barge Mounted 
Crane (Optional) 2 EA 12,417.00$      24,834.00$         

 1.Knight Construction & Supply 
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Fish Behavorial Guidance System (BGS) Repositioning, Lower Granite Dam

0014 Standby Time for Barge Mounted Crane (Optional) 5 DY 2,549.00$        12,745.00$         

0015 Mobilization and Demobilization of Diving Platform
and Equipment (Optional) 2 EA 6,874.00$        13,748.00$         

0016 Standby Time for Diving Platform and Equipment  
(Optional) 5 DY 1,108.00$        5,540.00$           

  
0017 Week Day Work - Monday thru Friday
  
0017A Barge Mounted Crane Service

8 Hour Shift (M-F)  (Optional) 5 DY 3,684.00$        18,420.00$         

0017B Barge Mounted Crane Service for Each Additional
Hour Beyond 8 Hour Shift (M-F) (Optional) 10 HR 510.00$           5,100.00$           

0017C Diving Platform and Equipment Service (M-F)
(Optional) 5 DY 1,282.00$        6,410.00$           
 

0017D Dive Crew Day 4 Man Crew (8 Hour Shift) (M-F)
(Optional) 10 DY 4,176.00$        41,760.00$         

0017E Dive Crew Day 4 Man Crew for Each Additional
Hour Beyond 8 Hour Shift (M-F) (Optional) 20 HR 551.00$           11,020.00$         

0017F Dive Crew Day 5 Man Crew (8 Hour Shift) (M-F)
(Optional) 10 EA 4,833.00$        48,330.00$         

0017G Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (M-F) (Optional) 20 EA 648.00$           12,960.00$         

0018 Saturday Work Days

0018A Bvarge Mounted Crane Service 8 Hour Shift
(Saturday) (Optional) 2 DY 4,080.00$        8,160.00$           

0018B Barge Mounted Crane Service for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 510.00$           2,040.00$           

0018C Diving Platform and Equipment Service
(Saturday) (Optional) 2 DY 1,350.00$        2,700.00$           

0018D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY 5,223.00$        10,446.00$         

0018E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 551.00$           2,204.00$           

0018F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY 6,414.00$        12,828.00$         

 1.Knight Construction & Supply 
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0018 G Dive Crew Day 5 Man Crew for Each Additional 
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 648.00$           2,592.00$           

0019 Sunday Work Days

0019A Barge Mounted Crane Service 8 Hour Shift
(Sunday) (Optional) 2 DY 4,200.00$        8,400.00$           

0019B Barge Mounted Crane Service for Each Additional 
Hour beyond 8 Hour Shift  (Sunday) (Optional) 4 HR 520.00$           2,080.00$           

0019C Diving Platform and Equipment Service
(Sunday) (Optional) 2 DY 1,400.00$        2,800.00$           

0019D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Sunday) (Optional) 2 DY 6,269.00$        12,538.00$         

0019E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift  (Sunday) (Optional) 4 HR 683.00$           2,732.00$           

0019F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Sunday) (Optional) 2 DY 7,654.00$        15,308.00$         

0019G Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Sunday) (Optional) 4 HR 785.00$           3,140.00$           

0020 Premium Mark Up for Dives Over 59 Feet

0020A Depth Premium Pay for Dive Depths between
51'-99'  (Optional) 2000 FT 3.00$               6,000.00$           

0020B Depth Premium Pay for Dvie Depths Greater
than 100'  (Optional) 1000 FT 5.00$               5,000.00$           

SCHEDULE TOTAL
1,439,528.00$    

 1.Knight Construction & Supply 
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Vendor: Advanced American Diving Services  Bid Security:
PO Box 1630  Type:
Oregon City, Oregon  97045  Amount:

 
Phone: (503)650-8207 Bus. Size:
  SDB/WOB:
  Amendments:
  Acknowledged:
Bid Item 
Number Description Qty U/I Cost
 Estimated Cost Range of this Project is 

between $1,000,000 and $5,000,000

0001 Mobilization and demobilization 1 LS XXXXX 149,000.00$         

0002 Remove, Modify, and Reinstall BGS Anchor Frame 1 LS XXXXX 202,575.00$         

0003 Fabricate and Install New BGS Modules 1 LS XXXXX 225,000.00$         

0004 Modify Existing BGS Modules 1 LS XXXXX 265,250.00$         

0005 Modify Transverse Anchor System for Deployed
Position 1 LS XXXXX 230,000.00$         

0006 Modify Back Anchor System for Deployed Position 1 LS XXXXX 16,000.00$           

0007 Replace Line and Thimbles on Transverse and
Back Anchor Winches 1 LS XXXXX 180,000.00$         

0008 Relocate Longitudinal Upstream and Downstream  
Anchor Systems 1 LS XXXXX 6,000.00$             

0009 Modify Stored Position Transverse Anchor System 1 LS XXXXX 34,000.00$           

0010 As-built Drawings 1 LS XXXXX 1,500.00$             

0011 Final Approved Version of Contractor Prepared
Drawings 1 LS XXXXX 1,500.00$             

0012 Service of Skilled Craftsman 20 HR 160.00$           3,200.00$             

OPTIONAL ITEMS -Diving

0013 Mobilization and Demobilization of Barge Mounted 
Crane (Optional) 2 EA 12,000.00$      24,000.00$           

 2.Advanced American Diving 
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0014 Standby Time for Barge Mounted Crane (Optional) 5 DY 400.00$           2,000.00$             

0015 Mobilization and Demobilization of Diving Platform
and Equipment (Optional) 2 EA 5,000.00$        10,000.00$           

0016 Standby Time for Diving Platform and Equipment  
(Optional) 5 DY 200.00$           1,000.00$             

  
0017 Week Day Work - Monday thru Friday
  
0017A Barge Mounted Crane Service

8 Hour Shift (M-F)  (Optional) 5 DY 1,750.00$        8,750.00$             

0017B Barge Mounted Crane Service for Each Additional
Hour Beyond 8 Hour Shift (M-F) (Optional) 10 HR 175.00$           1,750.00$             

0017C Diving Platform and Equipment Service (M-F)
(Optional) 5 DY 400.00$           2,000.00$             
 

0017D Dive Crew Day 4 Man Crew (8 Hour Shift) (M-F)
(Optional) 10 DY 4,000.00$        40,000.00$           

0017E Dive Crew Day 4 Man Crew for Each Additional
Hour Beyond 8 Hour Shift (M-F) (Optional) 20 HR 450.00$           9,000.00$             

0017F Dive Crew Day 5 Man Crew (8 Hour Shift) (M-F)
(Optional) 10 EA 5,000.00$        50,000.00$           

0017G Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (M-F) (Optional) 20 EA 500.00$           10,000.00$           

0018 Saturday Work Days

0018A Bvarge Mounted Crane Service 8 Hour Shift
(Saturday) (Optional) 2 DY 1,400.00$        2,800.00$             

0018B Barge Mounted Crane Service for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 180.00$           720.00$                

0018C Diving Platform and Equipment Service
(Saturday) (Optional) 2 DY 400.00$           800.00$                

0018D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY 3,500.00$        7,000.00$             

0018E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 400.00$           1,600.00$             

0018F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY 3,800.00$        7,600.00$             

 2.Advanced American Diving 
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0018 G Dive Crew Day 5 Man Crew for Each Additional 
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR 500.00$           2,000.00$             

0019 Sunday Work Days

0019A Barge Mounted Crane Service 8 Hour Shift
(Sunday) (Optional) 2 DY 1,500.00$        3,000.00$             

0019B Barge Mounted Crane Service for Each Additional 
Hour beyond 8 Hour Shift  (Sunday) (Optional) 4 HR 150.00$           600.00$                

0019C Diving Platform and Equipment Service
(Sunday) (Optional) 2 DY 350.00$           700.00$                

0019D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Sunday) (Optional) 2 DY 3,750.00$        7,500.00$             

0019E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift  (Sunday) (Optional) 4 HR 475.00$           1,900.00$             

0019F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Sunday) (Optional) 2 DY 4,500.00$        9,000.00$             

0019G Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Sunday) (Optional) 4 HR 550.00$           2,200.00$             

0020 Premium Mark Up for Dives Over 59 Feet

0020A Depth Premium Pay for Dive Depths between
51'-99'  (Optional) 2000 FT 2.00$               4,000.00$             

0020B Depth Premium Pay for Dvie Depths Greater
than 100'  (Optional) 1000 FT 4.50$               4,500.00$             

SCHEDULE TOTAL
1,528,445.00$      

 2.Advanced American Diving 



COMPARISON OF BIDS BY LINE ITEM

Example
Vendor: Knight Const Advanced Amer.

& Supply, Inc. Diving Services
 

  
   

Bid Item 
Number Extended Extended
0001 163,960.00$       149,000.00$       
 

0002 197,508.00$       202,575.00$       
 

0003 200,201.00$       225,000.00$       

0004 203,019.00$       265,250.00$       

0005 143,987.00$       230,000.00$       

0006 22,973.00$         16,000.00$         

0007 147,588.00$       180,000.00$       

0008 16,816.00$         6,000.00$          

0009 38,801.00$         34,000.00$         

0010 1,500.00$          1,500.00$          

0011 1,500.00$          1,500.00$          

0012 1,840.00$          3,200.00$          

0013 24,834.00$         24,000.00$         

0014 12,745.00$         2,000.00$          

0015 13,748.00$         10,000.00$         
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0016 5,540.00$          1,000.00$          

0017A 18,420.00$         8,750.00$          

0017B 5,100.00$          1,750.00$          

0017C 6,410.00$          2,000.00$          

0017D 41,760.00$         40,000.00$         

0017E 11,020.00$         9,000.00$          

0017F 48,330.00$         50,000.00$         

0017G 12,960.00$         10,000.00$         

0018A 8,160.00$          2,800.00$          

0018B 2,040.00$          720.00$             

0018C 2,700.00$          800.00$             

0018D 10,446.00$         7,000.00$          

0018E 2,204.00$          1,600.00$          

0018F 12,828.00$         7,600.00$          

0018G 2,592.00$          2,000.00$          

0019A 8,400.00$          3,000.00$          

0019B 2,080.00$          600.00$             

0019C 2,800.00$          700.00$             

0019D 12,538.00$         7,500.00$          
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0019E 2,732.00$          1,900.00$          

0019F 15,308.00$         9,000.00$          

0019G 3,140.00$          2,200.00$          

0020A 6,000.00$          4,000.00$          

0020B 5,000.00$          4,500.00$          

TOTAL 1,439,528.00$    1,528,445.00$    
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